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Notice Inviting Tender 

 

NAME OF WORK: CIVIL/ALUMINIUM/ELECTRICAL/DATA WORKS  AT # THIMMAIAH
CHAMBER,NO  3.,  IST  FLOOR,  IST  CROSS,GANDHINAGAR,  P.B.NO.9555,
BENGALURU 560009 KARNATAKA
 
Tenders are invited from reputed contractors for above work under two bids system (Technical &
Financial) from eligible and experienced contractors with sound financial position. 

 
The tender  document  containing  terms  and conditions  can  be obtained from our  office  at  The
Oriental Insurance Company Limited,Regional Office,44/45, Leo Shopping Complex, Residency
Cross Road, Bengaluru - 560 025

hours (10.00 AM to 3.30 PM) on all working days between the dates, including other schedule,
given below 

 
 Cost of tender Rs 800/-  (Non refundable)  

 

Sale of Tender (Date) 9th September to 18th September 2019
 

Date of Submission up to 18th  September 2019 3.00 PM 

 
Time & Date of Opening (Tech Bids) 20th September 2019 at 11.00 AM
 

Time of Completion 45 days 

 
Earnest Money Rs 25,000/- (Twenty Five Thousand only)

 

The tender documents can be obtained from The Oriental Insurance Co. Ltd., Regional Office with
application fees. Quotations without EMD, unless exempt,  will be rejected. The right is reserved by
the officer inviting this tender to revise or amend the tender documents prior to the date notified for
submission of the tender. Such revisions, amendments shall be notified in the form of addendum or
corrigendum at company’s Website. Bidders are advised to look at company’s website regularly for
any such corrigendum. 
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Instructions to the Tenderers 

 
The Tender document for the above work are prepared in two bid system Part-1 Technical Part of
tender document, consisting of form for tender agreement, conditions of contract, specifications,
construction  time  schedule.  Part-  II  Financial  part  of  tender  document  consists  of  schedule  of
quantities for quoting rates and amount. 

 1. The stipulated completion period is 45 days from the date of award of work or from the date of
release of site whichever is earlier. 

2. The Earnest Money Deposit of Rs. 25,000/- ( Rupees Twenty Five Thousand only) shall be paid
with the tender document under Account Payee Banker’s Pay Order or Demand Draft drawn in
favour of “The Oriental Insurance Co. Ltd., payable at Bengaluru. 

3. The tenders are requested to strictly observe the entire following procedures for submission of the
duly filled in tender. 

a) The Financial Bid contains the schedule of Quantities and Rates for the works to be undertaken. 

The approximate quantities of each individual item are indicated therein.  The quantities are based
on rough estimates and the Architect / Employer reserve the right to vary the same depending upon
the  contingencies.  If  the  executed  quantity  of  a  item are  more  than  25% from the  estimated
quantities than the rates of increased item shall be derived on market rate analysis for the quantity
beyond 25%. The tenderer shall indicate the rates in the column provided for inserting the rates, at
which he/she proposes to undertake the work described in the respective column. The rate shall
include all  aspects of cost such as labour,  materials,  plants,  equipments,  transportation,  + GST,
duties, royalties, cess extra. On no ground will the tenderers be allowed to amend or enhance or
reduce  the  rates  after  submission  of  the  tender.  The  rate  quoted  shall  correspond  to  the  unit
indicated in the Schedule of the Quantities and Rates. 

 

Further,  the  Contractor  shall  calculate  and  insert  in  the  appropriate  column  the  amounts
corresponding to each obtained by multiplying the rate quoted by the Contractor for a particular
item to the quantity indicated for those particular items, in case of incorrect multiplication and
insertion of the amount, the rate quoted by the contractor will be considered as correct. 

The tenderer shall make the sum of all amounts corresponding to each item obtained as stated above
per page and write the same at the bottom of each page. These figures shall also be carried forward
for making total of all amounts for each type of work. For the items not quoted by the bidder the
highest rate for such item quoted by other bidder shall be considered for the evaluation of the bid.
However in case the bidder is still lowest evaluated bid and is awarded the work the lowest rate
quoted by the other bidder for such unquoted item shall be considered for the making payments for
executed quanities . 
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The price Bid so prepared shall  be kept  in a separate cover  and superscribed as FINANCIAL/
PRICE BID : REPAIRS AND RENOVATION  WORKS, AND INTERNAL PAINT WORKS AT
FIRST FLOOR WITH LEAD AND LIFT CHARGES INCLUDED . 

4. The rates and amounts must be quoted in Rupees and Paise both in words and figures. 

5. The rates quoted in words by the Contractor shall prevail in case  discrepancies if any. 

6.  Any  correction  to  rates  and  amounts  written  by  tenderers  shall  be  by  clearly  striking  out
unwanted writing and initialing the desired writing.  Repeated correction on an item shall  invite
disqualification of the tender. 

7. The complete tender document duly filled in as stated above shall be submitted in the Office of
the  Regional  Manager,  The  Oriental  Insurance  Company  Limited,  Regional  Office,44/45,  Leo
Shopping Complex, Residency Cross Road, Bengaluru - 560 025   on or before 3.00 p.m. on 12th
September. 2019. Technical Bid (Part I of the tender) will be opened on 12th September 2019 at 3.30
PM in presence of the Architect & tenderers or their authorized representatives who may wish to
remain present. Part II of the Financial Bid will be opened on a later date after evaluation of the
capability of the tenderers to handle job of the nature and magnitude. 

8. Tenders received later than the stipulated time and date shall not be considered even though
posted in time. 

9.  The  tenderers  are  advised  to  inspect  the  site,  examine the  work  and  make  all  investigation
regarding the extent of work, its scope and conditions under which the work is to be executed. No
claim for  any  extra  payments  of   any kind  on  account  of  lack  of  information  about  the  site
conditions or  otherwise shall be entertained after the award of the contract. 

10. The tender documents shall be signed by the authorized signatory. on each page at the bottom
with seal The tender documents shall not be amended, corrected, defaced, altered, except at the
places where tenderers are stipulated to do so. The tender set corrected as stated above is liable to be
rejected. 

 
Within 7 days of the award of Contract by the Employer the successful tenderer  shall be required to
enter upon a formal agreement. Failure on the part of the contractor to do so shall make him liable
to forfeit his claim to refund of the earnest money and under such circumstances, The Oriental
Insurance Co. Ltd. can execute the subject work through some other agency at the risk and cost of
the defaulting tenderer. 

The offer of the tenderer shall remain open upto 180 (one hundred and eighty) days from the date of
opening of the tender. 

 
The Employer/Architect reserves the right to reject any or all of the tenders, either whole or in part
without assigning any reasons. 
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 Tender submitted without a valid earnest money shall be disqualified. 

 The contractor shall not be entitled to any compensation for loss suffered by hindrance on account
of delays in commencing, executing the work, whatever the cause for such delays may be including
delays in procuring Government controlled materials. 

 
Upon completion of the work all the areas should be cleaned. All rubbish shall be removed from the
site and shall not be dumped in the surrounding areas. 

 
Regional Manager 

The Oriental Insurance Company Limited,
Regional Office
44/45, Leo Shopping Complex,
Residency Cross Road,
Bengaluru - 560 025
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NAME OF WORK: REPAIRS AND RENOVATION WORKS, 

 
AT #  THIMMAIAH  CHAMBER,NO  3.,  IST  FLOOR,  IST  CROSS,  GANDHINAGAR,
P.B.NO.9555, BENGALURU 560009 KARNATAKA

  
List of documents, specifications, conditions of contract, etc. to be submitted in envelope marked
No.1 Technical Bid. 

The following documents shall be submitted as a part of Technical Bid. (Please place a tick mark
against all points for which documents are being submitted.) 

Envelope – No.1 

1. Demand Draft from a Scheduled Bank for Rs. 25,000/-( Rupees Twenty Five thousand only)
favouring The Oriental  Insurance Co. Ltd.  payable at  Bengaluru in support  of having paid the
earnest money. 

2. Demand Draft from a Scheduled Bank for Rs.800/- (Rupees Eight Hundred only) favouring The
Oriental Insurance Co. Ltd.  payable at Bengaluru towards Application fee . 

3.  Latest  solvency for Rs 4.00 lacs  or  more with any Scheduled Bank where the contractor  is
maintaining his account. The Certificate should not be more than 3 month old from date of issue of
tenders. 

4. GST no and registration Certificate, Labour licence copy, EPF certificate should be produced.

5. PAN No 

6. I T Returns for the  last  3 Years ending March 31 of previous financial year .Average annual
turnover Rs.20 lakhs duly certified by Chartered Accountant.   

7.  List  of  similar  jobs  executed  in  last  3  years.  Please  give  the  details  of   the  jobs  executed.
( Minimum criteria will be execution of two similar jobs costing of Rs.6 Lacs including interiors,
electrical  and  data  cabling  or  one  job  of  Rs  13   lacs  in  the  last  3  years  from  the  date  of
advertisement for Government, Semi-Government, Private/Public Sector organization. The similar
nature of works shall mean renovations and repairs involving civil works .The details of satisfactory
completion certificates shall be given in following format from the clients. 

Work  order/  work  done  certificate  should  be  produced  for  similar  nature  of  work  from
Government/Semi-Government  Private/Public Sector organization.

Useage of material like plywood, aluminium, laminate, electrical items as per price bid approved
material sheet.
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Name of work: 

Name of person to be contacted 

 
For reference 

 
 Address 

 
Telephone 

 
Value of work: 

 
Time of completion: 

 
Envelope No.-2 
 

Financial  Bid  submitted  in  envelope  marked  No.2.  Financial/Price  Bid  for
CIVIL/ALUMINIUM/ELECTRICAL/DATA WORKS.
 

Note: All the above documents and lists must be signed along with seal by the tenderer before
submitting the tenderer 

 Envelope No.-3 

 
Both the above envelopes Marked No.I and II shall be submitted in third envelope marked III on or
before 3.00 PM on 12.09.2018 in the Office of the 

 
Regional Manager 

The Oriental Insurance Company Limited,
Regional Office
44/45, Leo Shopping Complex,
Residency Cross Road,
Bengaluru - 560 025
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 ARTICLES OF AGREEMENT 

 

ARTICLES  OF  AGREEMENT  made  at  _______________________   this  day  of
________________________between the Regional  Manager,  The Oriental   Insurance  Company
Limited, Regional Office Bengaluru. (hereinafter referred as the Employer which expression shall
include  their  Heirs,  Executors,  Administrators  &  Assigns)  of  the  one  part  and  M/s
________________________________ the Contractor (which expression shall include their Heirs,
Executors, Administrators and Assigns) of 

the other. 

WHEREAS the Employer is desirous to carry out,  CIVIL/ALUMINIUM/ELECTRICAL/DATA

WORKS AT  #  THIMMAIAH  CHAMBER,NO  3.,  IST  FLOOR,  IST  CROSS,GANDHINAGAR,

P.B.NO.9555, BENGALURU 560009 KARNATAKA and has specifications describing the work
to be done, prepared by  PRISM INNOVATONS #3, 1st Floor, Nanda Ashirwad Complex,Canara
Bank  Colony,2nd  Main  Road,Chandra  Layout,  Bangalore-72   (hereinafter  referred  to  as  the
Architect) and WHEREAS the specifications and Priced Bills, Schedules of Quantities have been
signed by or on behalf of the parties here to and 

 
WHEREAS the contractor has agreed to execute upon and subject to the conditions set forth herein
(hereinafter  referred  to  as  “The said  conditions,”)  work  shown upon “The said  drawings”  and
described in “The said Specification” and “The said, Schedule of Quantities”, at the respective rates
mentioned in the Priced Schedule of Quantities constituting the tender documents.” 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payments to be made to the Contractor as hereinafter provided he shall
upon and subject to the said conditions execute and complete the work as may be furnished to him
by the  said  Architect  and  described  in  the  said  Specification  and  the  said  Priced  Schedule  of
Quantities. 

2. The Employer shall pay the contractor such sums as shall become payable hereunder at the time
and in the manner specified in the said conditions. 

 3. The term “Architect” in the said Conditions shall mean PRISM INNOVATONS #3, 1st Floor,
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Nanda Ashirwad Complex,Canara Bank Colony,2nd Main Road,Chandra Layout, Bangalore-72  

Or 

 in the event of his death or ceasing to be the Consultant Architect for that purpose of this contract,
such other person as shall be nominated for that  purpose by the Employer, not being a person to
whom the Contractor shall object for reasons considered to be sufficient by the Employer. Provided 
always that no person subsequently appointed to be Consultant Architect under this Contract shall
'be entitled to disregard or overrule any decision or approval or direction given or expressed in
writing by the Consultant Architect for the time being. 

4. The Agreement and Documents mentioned above shall form the basis of this Contract and the
decision of the said Consultant for the time being as mentioned in the Conditions of Contract in
reference to all matters of dispute as to the material, workmanship or account and as to the intended 
interpretation of the Clauses of this Agreement or any other Document attached hereto shall be final
and binding on both parties and be made" a Rule of Court. 

5. The Employer through the Architect reserve to himself the right of altering the nature of the work
and  adding  to  or  omitting  any  items  of  work  or  of  having  portion  of  the  same  carried  out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice
to the Contract. 

6.  The said Conditions shall  be read and construed as forming part  of this  Agreement,  and the
parties hereto will respectively abide by and submit themselves to the conditions and stipulations
and perform the Agreements on their parts respectively in such conditions contained. 

7. All disputes arising out of any connected matters with this Agreement shall be deemed to have
arisen in  Bengaluru and only the Courts  in the District  of Bengaluru shall  have jurisdiction to
determine the same. 

8. The several parts of the Contract have been read and fully understood by us. 

As witness out hands this ___________ day of ___________ __2019 

Signed by the Employer in the presence of 

 WITNESSES 

(1) Signature 

Name and Address 

WITNESS 
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(2) Signature 

Name and Address (EMPLOYER) 

 

Signed by the said Contractor in the presence of 

WITNESS 

(1) Signature ` 

 
Name and Address 

 

WITNESS 

 

(2) Signature 

 

Name and Address (CONTRACTOR) 

NOTE : The agreement shall be made on Rs 100/- (Rupees One Hundred Only ) Non Judicial
Stamp Paper obtained from Karnataka State. 

The Oriental Insurance Company Ltd. 
Regional Office
44/45, Leo Shopping Complex,
Residency Cross Road,
Bengaluru - 560 025

11



GENERAL CONDITIONS OF CONTRACT 

 

DEFINITIONS & INTERPRETATIONS 

 

1. INTERPRETATIONS 

In construing these conditions and specifications, schedule of quantities and contract agreement, the
following words shall have the meaning herein assigned to them except where the subject or context
otherwise requires: 

a) “Employer/Owner” means The Oriental Insurance Company Ltd. Regional Office, Bengaluru, on
whose behalf tenders are invited and including its legal representatives, successors and permitted
assigns and its authorized representatives. 

b)  “Contractor”  means  the  person or  persons,  firm and company whether  incorporated  or  not,
employed  as  Contractor  by  the  Employer  for  undertaking  the  work  and  shall  include  their
representatives, successors, legal heirs and permitted assigns. 

c) “Sub-Contractor” means the person or persons, firm or company to whom any of the Contract
has been sublet by the Contractor with the written consent of the Employer/Architect and includes
the Sub-Contractor’s representatives, successors, legal heirs and permitted assigns. 

d)  “Architect”  means PRISM INNOVATONS #3, 1st  Floor,  Nanda Ashirwad Complex,  Canara
Bank Colony,2nd Main Road,Chandra Layout, Bangalore-72 or in the event of their ceasing to be
Architect for the purpose of this contract, for whatever reasons, such other person(s) or firm as the
employer shall nominate for that purpose. 

e)  “Chairman -cum- Managing Director” means the Chairman-cum- Managing Director  of  The
Oriental Insurance Company Limited at the relevant time. Relevant time will mean the time when
action is taken under this Agreement. 

f) “Regional incharge” means the DGM, being the senior most officer incharge of The Oriental
Insurance Co. Ltd., Regional Office Bengaluru  where the work is being executed at the relevant
time. 

g) “Employer’s Representative” means a officer nominated by the Employer to act on his behalf for
the purpose of this administration of  contract. 

h)  “Architect’s  Representatives”  means the  person or  firm as  notified  by the  Architect  for  the
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purpose. There may be a number of such  representatives for varying purposes. The architect’s
representatives shall be responsible to the Architect. 

i) “Contract” means the documents forming the tender and acceptance  thereof and the Contract
Agreement  between  The  Oriental  Insurance  Co.  Ltd.,  Regional  Office  Bengaluru   and  the
Contractor,  if executed together with the documents referred to therein including the terms and
conditions, general and special specifications, designs, drawing, priced bills, schedule of quantities
and  instructions  issued  from  time  to  time  by  the  Architect/Employer’s
Representatives/Architect/Officer  in-Charge  and  all  these  documents  taken  together  shall  be
deemed to form one contract and shall be complimentary to one another. 

j) “Contract Price” means the sum named in the letter of Acceptance subject to such additions or
deductions there from as may be made under the terms of the Contract. 

k) “Works” means the work including supply of items, installation, testing and any work incidental
to it to be executed in accordance with the contract. 

l) “Constructional Plant” means all plants, tools, tackles, appliances or equipments, implements,
scaffolding of whatever nature required for execution of the works, but does not include materials, 
equipments or other things intended to form part of the permanent works. 

m) “Temporary Works” means all temporary work of every kind required for the execution of the
works by the Contractor. 

n)  “Specifications”  means  the  specification  annexed  to  or  issued  with  the  tender  and  any
modification thereof or addition thereto as may be from time to time be furnished or approved in
writing by the Architect/Consultants/Employer. 

o)  “Site”  means  premises  within  Company’s  DO  2  Bengaluru  situated  at  AT  #  THIMMAIAH

CHAMBER,NO  3.,  IST  FLOOR,  IST  CROSS,GANDHINAGAR,  P.B.NO.9555,  BENGALURU

560009 KARNATAKA where the works are to be executed or carried out. 

p) “Approved” means approved in writing including subsequent written confirmation of previous
verbal approval and “approval” means approval in writing including as aforesaid. 

q) “Written notice” shall be deemed to have been duly served if delivered in person to the individual
or to a member of the firm or to an office of the corporation for whom it is intended, or if delivered
at or sent by registered mail to the last business address known to him who gives the notice. 

r) “Month” means English calendar month. “Day” shall mean calendar day of 24 hours each. 

s) “Week” means English Calendar week of seven days each. 

t)  “Virtual  completion”  means  physical  construction  of  all  aspects  of  the  contracted  work  and
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certified by the Architect as being ready for acceptance by the Employer. 

2. General 

The work shall be carried out strictly in accordance with the details amplified by the specifications
of materials and workmanship given hereunder. The pecifications shall be taken together and shall
complement  each other.  In case of  any discrepancy,  the following order  of preference shall  be
followed: 

 

(a) Particular Specifications. 
(b) Details. 
(c) CPWD Specifications & Latest DSR on date of Publication of the tender. 
(d) National Building Code and Relevant IS Provisions. 

 
In  case  there  are  no  specifications  for  items  shown  on  the  drawings  or  where  items  are  not
exhaustively described, the general specifications of CPWD shall be followed for which nothing
extra shall be paid. However the specification should be got approved from the Architect before
commencement of work. 

 

3 SINGULAR AND PLURAL 

Words importing the masculine gender or singular number shall also include the feminine gender
and plural and vice versa where the context so requires. 

4. The Architect shall be the Employer’s representative. The Architect shall periodically visit the
site to familiarize himself generally with the progress and the quality of the work and to determine
in general if the work is proceeding in accordance with the Contract Document. During such visits
and on the basis of his observation while at the site he shall keep the Employer informed of the
progress of the work, shall endeavor to guard the Employer against defects and deficiencies in the
work  of  the  Contractor  and  he  shall  condemn  work  which  fails  to  conform  to  the  Contract
Document. He shall have authority to stop the work whenever such stoppage may be necessary in
his reasonable opinion to ensure the proper execution of the Contract. 
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CONDITIONS OF CONTRACT 

 1. EXTENT OF WORK: 

The  Contractor  shall  execute/complete  the  work  strictly  in  accordance  with  the  relevant
specifications prepared as per details, directions, instructions, specifications and orders that may be
given to the Contractor by the Architect/Employer from time to time. The Contractor shall also
carry out such changes, alterations modifications, as may be decided upon by the Employer and the
Architect during the progress of work. 

 2. SITE INSPECTIONS: 

Before quoting the contractor shall visit the site and get fully acquainted with the general and local
site conditions particularly in respect to the transportation, handling of the various equipments and
machinery, loading and unloading of the construction material. They will also have to study the
availability of skilled and unskilled labour required for the timely and efficient completion of the
work. 

 3. QUALITY OF WORKS: 

The work shall be executed with materials and workmanship of the respective kind desired and
described in the specifications for the work and as required as to the complete satisfaction of the
Architect/Employer.  Whenever  as  specified,  the  Architect/Employer  may  ask  the  contractor  to
obtain a certificate to the effect that the material is of the specific make/manufacturer. 

4. RATES: 

The Employer  shall  pay the Contractor,  who shall  receive the payment  in  respect  of the work
executed as per the schedule of quantities and rates enclosed herewith duly accepted by both the
parties. No escalation in rates will be payable during the period of execution of work. 

5. TIME/WORKS PROGRAMME: 

The contractor shall work towards phase wise completion of proposed works so that the completed
portion of each phase can be taken over for use by owner as per their choice. The time schedule for
such phase wise completion shall be worked out by contractor, with the inputs /help from the owner
/architect within 7days of issue of work order and shall be submitted to the owner/architect in a way
that the entire work shall be completed within stipulated time period of  45 days 

The Contractor shall begin the work within seven days of the written order to commence the work,
which  he  may  receive  from the  Architect/Employer  and  shall  proceed  with  the  work  without
stoppages or suspension and with all due care, diligence and expedition and complete the same
together  with  all  extra  and  additional  work  as  may  be  decided  upon  and  orders  by  the
Architect/Employer and execute and complete the entire work in every respect as per approved
works programme submitted by the Contractor, and latest by the following dates: 

 Date of Commencement of the work shall be reckoned from the 7th day of award of work order. 

 Period of completion of work 45 Days. 
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Time shall be essence of the contract and decision of the Employer in the matter of date of starting,
progress of execution and completion of the work,  shall  be final and always binding upon the
contractor. 

If the Contractor fails to complete the works within the stipulated date of completion as per the
Agreement/Contract, or within any extended time (If  granted extension of time) he shall be liable
to pay 0.5 % of contract amount per week subject to a maximum of 10 %(Ten percent) of the
contract amount as liquidated damages. The decision of the Regional in-Charge of Employer in this
regard will be final and binding on the contractor. 

If in the opinion of the Architect/Employer the work is delayed: 

a) By any unforeseen circumstances having no fault on the part of the Contractor. 

b) By delay of work by other Contractors or workmen engaged by the employer. 

OR 

c) By reason of authorized extra additional work. 

OR 

d) From other causes beyond the control of the Contractor, the Employer in Consultation with the
Architect may give such reasonable extension of time at his sole discretion for the completion of
work provided, however, that the best of endeavors to prevent the delay has been made by the
Contractor. 
Provided always that the Employer shall  not be bound to wait  beyond 15 days of delay.  If the
completion of work is delayed beyond reasonable time, the employer shall be entitled to terminate
this  contract and get the work done through other agencies, entirely at the risk and cost of the
Contractor over and above imposition of liquidated damages. 

6. The Contractor shall first make samples of all items and obtain approval of all items/materials
from the Architect/Employer regarding quality, design, materials and listed specification, brands,
make  as  per  approved  samples.  Also  the  contractor  shall  prepare  and  produce  expeditiously
alternate  samples  as  and  when  directed  by  the  Architect/Employer  for  the  main  tender
items/anticipated items/variations 

 
7. All minor variation in dimensions and specifications due to site conditions and all incidentals
thereto relating to work shall be carried out by contractor without any extra work cost. 

 
8. The rate quoted shall be for fabricating, transporting, supplying and placing the items in their
final  positions  and  shall  also  include  GST,  including  octroi  etc.  and  no  extra  charge  shall  be
admissible due to such increase during the period of contract. The contractor hereby indemnifies the
Employer from any such duties leviable during the completion of his work. 
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9. The whole contract shall be a “Works’’ Contract and the rates quoted by the Contractor shall
include finishing items of work, including polishing and final cleaning of the site etc. including
GST etc shall be paid and borne by the main contractor. 

 
10. Brief specifications are indicated for various items for which the prices have been quoted. In the
event details and brief specifications not becoming clear it shall  be left  to the discretion of the
Architect/Employer  or  his  representative  to  suitably  provide  detailed  clarifications  within  the
concepts of the design and the price factor and no extra cost shall be admissible except for an
entirely new extra work. 

 
11. The work shall also include all minor details construction which are obvious and fairly intended
and which may not have been referred to in these documents which are essential  for the good
interior works, and nothing extra will be paid for the same. 

 
12. The contractor shall submit a “Work Schedule Bar/Chart” and “Procurement Chart” for proper
monitoring, as it is a time bound work, involving liquidated damages. The contractor shall ensure to
complete the work in specified time. 

 

13. Should any ambiguities arise during execution of works pertaining to the quality of materials,
workmanship,  payment,  speed  of  work,  alterations  in  drawings  etc.,  the  decision  of  the
Architect/Employer shall be final and binding on the contractor 

14. Contractor shall produce purchase bills and tests certificates major quantity of material supplied
from manufactures before executing it as and when required. 
 
All  necessary formalities, details of various items etc.  shall  be prepared by the main contractor
forming part of the contract work without any extra/additional cost and the same shall get duly
approved by the Architect/Employer from time to time before undertaking the substantial execution 
of  works.  Contractor  shall  produce  samples  and  take  approval  from Architect/Employer  of  all
materials to be used in all the works, well in advance for maintaining uninterrupted placement of
orders  and  manufacturing  activities.  Such  samples/catalogues  may include  actual  item,  built-in
items of works, detailing and methodology of works from time to time. 
 
15. MEASUREMENTS FOR WORK DONE 

Architect shall, except as otherwise provided, ascertain and determine by measurement the value in
accordance with the contract of work done. 

All measurements of all items having financial value shall be entered in Measurement Book and/or
level field book so that a complete record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Architect or his authorized representative
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and by the contractor or his authorized representative from time to time during the progress of the
work and such measurements shall be signed and dated by the Architect and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by both the parties. 

 The contractor shall, without extra charge, provide all assistance with every appliance, labour and
other things necessary for measurements and recording levels. 

16. The contractor shall give not less than seven day’s notice to the Architect or his authorized
representative incharge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be
taken before the same is covered up or placed beyond the reach of measurement and shall not cover
up and place beyond reach of measurement any work without consent in writing of the Architect or
his authorized representative incharge of the work who shall within the aforesaid period of seven
days  inspect  the  work,  and  if  any  work  shall  be  covered  up  or  placed  beyond  the  reach  of
measurement without such notice having been given or the Architect’s consent being obtained in
writing the same shall be uncovered at he contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with the same was executed. 

It  is  also  a  term of  this  contract  that  recording  of  measurements  of  any item of  work  in  the
measurement book and/or its payment in the interim, on account or final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to which et relates nor shall it
relieve the contractor from liabilities from any over-measurement or defects noticed till completion
of the defects liability period. 

17. TERMS OF PAYMENT 

For  a  minimum amount  of  Rs  5.0  lacs  of  works  actually  executed  at  site,  measured,  interim
payments shall be made to the contractor against bills, which shall be evaluated and duly certified
by the Architect and the Employer shall make the payment within 21 days after the issuance of
certificate of payment by the Architect. The contractor, on signing an indenture in the form to be
specified by the Architect, shall be entitled to be paid during the progress of the execution of the 
work upto 75% of the assessed value of any materials which are in the opinion of the Architect non-
perishable, non-fragile and non-combustible and are in accordance with the contract and which have
been brought on the site in connection therewith and are adequately stored and/or protected against
damage by weather or other causes but which have not at the time of advance been incorporated in
the works. When materials on account of which an advance has been made under this sub-clause are
incorporated in the work, the amount of such advance shall be recovered/deducted from the next
payment made under any of the clause or clauses of this contract. 

Such  secured  advances  shall  also  be  payable  on  other  items  of  perishable  nature,  fragile  and
combustible with the approval of the Architect provided the contractor provides a comprehensive
insurance cover for the full cost of such materials. The decision of the Architect shall be final and
binding on the contractor in this matter. No secured advance, shall however, be paid on high-risk
materials, such as ordinary glass, sand, petrol, diesel etc. 

 18. COMPLETION CERTIFICATE AND FINAL PAYMENTS 
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 When in the opinion of the Architect the works are practically completed, he shall forthwith issue a
certificate to that effect and Virtual Completion of the works shall be deemed for all the purposes of
this contract to have taken place on the day named in such certificate. Till such certificate has been
issued by the Architect, the work will not be considered as complete. 

 After completion of the works under various items, the joint measurements of the actual work done
by  the  contractors  will  be  recorded  in  presence  of  the  Contractor  and  Architect  or  their
representatives.  After  verification,  the  Contractor  will  prepare  his  bill  based  on  the  quantities
obtained therein. The bill submitted by the Contractor will be recommended to the Employer for
payment after due vetting of the Architect. 

 In the event, even after receipt of notice in writing, if the contractor or his representative is not
attending the joint measurements, the Architect or his representatives or Engineer will arrange to
record the unilateral measurements and the same will be treated as final and binding on Contractor. 

 It is further provided that no final or other certificate of payment or of completion acceptance or
settlement of the account in any circumstances shall relieve the Contractor from his liability for
fraud or willful unauthorized deviation from the drawings,  specifications, schedule of rates and
quantities, instructions and directions from time to time being binding upon him. 

 19. RETENTION MONEY 

10% of the contractor’s bill value shall be retained as “Retention Money” by the employer. The
entire retention money shall be released to the contractor upon successful completion of the defects
liability period (Six months), on issue of certificate from architect to release the amount. 

 If the contractor fails to rectify the notified defects during the said defects liability period within 15
days of the notification to him, the Architect / Employer shall have a right to get work executed at
the risk and cost of  the contractor and recover from his retention money. 

20. EARNEST MONEY DEPOSIT: 

The earnest money deposited by the successful contractor will be merged in the retention money. 

21. INTEREST 

No interest whatsoever on any account on the amount due in this contract will be payable to the
contractor. 

22. VARIATION AND EXTRAS 

 The Architect shall have power to make any alterations or omissions, additions, substitution for the
original specifications, drawings, designs and instructions, that may appear to him to be necessary
during the progress of the work. The contractors shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the architect and such alterations,
omissions, additions or substitution shall not invalidate the contract and any altered, additions or
substituted work which the Contractor may be directed to do in the manner above specified as part
of the work shall be carried out by the Contractor on the same conditions in all respects on which be
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agreed to do the main work. 

 If the altered, additional or substituted work includes any work for which no rate is specified in the
contract for the work and cannot be derived from a similar class or work in the contract, then such
work shall be carried out at market rate. For such items of work the contractor shall within 7 days of
the receipt of the order to carry out the work, inform the Architect the rate based on market rates of
material  and labour.  The Architect  shall  determine the  rate  on basis  of  prevailing market  rates
through the market survey if  required and shall submit the same to the Employer for approval.
However, the Architect by a notice in writing shall be at liberty to cancel his order to carry out such
work and arrange to  carry it  out  in  such manner  as  he  may consider  advisable.  But  under  no
circumstances the contractor shall suspend the work on the plea of non settlement of rates of extra
or such items during the currency of the project till virtual completion certificate is issued by the
Architect. 
23. DEFECTIVE MATERIALS OR WORKMANSHIP 

Should any materials brought to the site or used, be of inferior quality or otherwise unsuited for the
work or not in accordance with the specifications or any work executed to be found defective,
unsound or badly finished, the contractor shall on receipt of a notice from the Architect/Employer,
remove  the  materials,  re-execute  the  work  at  his  own  cost  to  the  entire  satisfaction  of  the
Architect/Employer. 

 24. ACCESS AND FACILITIES FOR INSPECTION 

The Architect/Employer and his/their staff shall have free and uninterrupted access  to the work at
all times and the Contractor shall give all facilities to the Employer and the Architect, and their
representatives for the inspection of the work during the progress as well as of the places including
the workshop where the Contractor carries out preliminary and other connected operations for the
inspection and measurements of work. 

 
25. FORECLOSURE OF CONTRACT DUE TO   ABANDONEMENT OR REDUCTION IN
SCOPE OF  WORK. 

 If at any time after acceptance of the tender employer shall decide to abandon or reduce the scope
of the works for any reason whatsoever and hence not required the whole or any part of the works
to be carried out, the Architect/Employer shall give notice in writing to that effect to the contractor
and  contractor  shall  act  accordingly  in  the  matter.  The  contractor  shall  have  no  claim to  any
payment of  compensation or otherwise whatsoever, on account of any profit or advantage which he
might  have  derived  from the  execution  of  the  works  in  full  but  which  he  did  not  derive  in
consequence of the foreclosure of the whole or part of the works. 

 26. CANCELLATION OF CONTRACT 

 Notwithstanding anything mentioned otherwise in this Agreement and without prejudice to any
other rights the employer may of his own opinion or on the recommendations of the Architects,
terminate the contract on account of any of the following acts of the Contractor. 

Inefficiency, negligence or dishonesty on the work  Liquidation or insolvency of the Contractor. 
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 Failure to commence the work within Seven days from the date of order to commence. 

 i) If he without reasonable cause suspends the carrying out of the works before completion thereof,
or 

  ii) If he fails to proceed regularly and diligently with the work, or 

  iii)  If  he  refuses  or  persistently neglects  to  comply with  a  written  notice  from the Architect
requiring him to remove defective work or improper  material  or goods and by such refusal  or
neglect the work is materially affected, then the Architect may give him the notice by registered
post or recorded delivery specifying the default, and if the contractor either shall continue such a
default for 14 days after receipt of such a notice and shall at any time thereafter repeat such a
default (whether previously repeated or not).  Then the Chief Manager without prejudice to any
other  rights  or  remedies  may within 10 days  after  such continuance  or  repetition  of  notice  by
registered post or recorded delivery forth with terminate the employment of the contractor under
this contract. 

In the event of the employment of the contractor being determined as aforesaid and so long as it has
not been reinstated and continued, the following shall be the respective rights and duties of the
Employer and the Contractor. 

 
The Regional Manager shall have cancellation powers to— 

 

Take possession of the site and any materials, constructional plant, implements, stores, etc, thereon,
and/or Carry out incomplete work by any means at the risk and cost of the contractor.

 
On cancellation of the contract in full or in part, the Architect with approval of Employer shall
determine what amount, if any, is recoverable from the contractor for completion of the works or
part of the works or in case the works or part of the works is not to be completed, the loss or
damage suffered by Employer. In determining the amount, credit shall be given to the contractor for
the value of the work executed by him upto the time of cancellation,  the value of contractor’s
materials taken over and incorporated in the work and use of plant and machinery belonging to the
contractor. 
 

Any excess expenditure incurred or to be incurred by Employer in completing the works or part of
the works or the excess loss or damages suffered or may be suffered by Employer as aforesaid after
allowing such credit shall without prejudice to any other right or remedy available to Employer in
law be recovered from any moneys due to the contractor on any account, and if such moneys are not
sufficient the contractor shall be called upon in writing and shall be liable to pay the same within 30
days 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Chief
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Manager shall have the right to sell any or all of the contractor’s unused materials, constructional
plant, implements, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums
due from the contractor under the contract and if thereafter there be any balance outstanding from
the contractor, it shall be recovered in accordance with the provisions of the contract. 

Any sums in excess of the amounts due to Employer and unsold materials, constructional plant, etc.
shall be returned to the contractor, provided always that if cost or anticipated cost of completion by
Employer of the works or part of the works is less than the amount which the contractor would have
been paid had he completed the works or part of the works, such benefit shall not accrue to the
contractor. 

 27. GUARANTEE PERIOD (DEFECT LIABILITY PERIOD) 

 In the event of the work developing any defect within twelve months from the virtual completion
date, the Contractor shall, on receipt of a written notice from the Employer/Architect make good the
loss or correct the defect to the satisfaction of the Architect/Employer within 15 says of the said
notice. Or in default the Architect/Architect shall have the right to get it rectified at the risk and cost
of the contractor. The amount so spent will be deducted by the Architect/Architect from amounts
due  to  the  contractor  or  from his  retention  money.  After  completion  of  defect  liability  period
warranty certificates of all equipments / generators etc will be handed over to the owner 

28. COMPLETION PLANS (FOR  WORK, IF ANY) 

 
The contractor shall submit completion plan as required vide General Specifications for Electrical
works (Part-I internal) 1972 and (Part –II External) 1974, as applicable within thirty days of the
completion of the work. In case the contractor fails to submit the completion plan for electrical
work as aforesaid, he shall not claim any money for making completion plans as quoted in his bid
and he shall be liable to pay additional sum equivalent to 2.0 % ( two percent )of the value of the
Electrical work subject to a ceiling of Rs. 5,000/- (Rs. Five thousand only) as may be fixed by the
Architect and in this respect the decision of the architect shall be final and binding on the contractor.

 
29. The contractor shall not deposit materials on the site, which will seriously cause inconvenience
to the public/guests/neighbors etc. The Employer/Architect request the contractor to remove any
material  which  are  considered  by  him  to  be  dangerous  or  likely  to  cause  inconvenience  to
public/neighbors/staff  etc.  and  if  they  fail  to  do  the  needful,  the  same  shall  be  removed  at
Contractor’s risk and cost. 

 

30. While the works are in progress, the works and all the materials used or to be used in the works,
shall remain at the Contractor’s sole risk and contractor shall not be entitled to any compensation
for damages or destruction of such works or materials arising out of any cause whatsoever. 
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31. The works premises shall remain in the exclusive physical possession of the Employer and the
Contractor  shall  be deemed to  have  been given only a  temporary permission to  enter  the said
premises with his workmen and agents. The Contractor shall not at any time claim any lien or
charges whatsoever, whether on the premises or on the executed works on any account. 

 
32. The  Contractor  shall  keep  the  Employer  indemnified  from  any  claims,  costs,  charges  or
expenses or injury to any persons whether workmen or not and/or property while working at site
and  the  Employer  shall  not  be  bound  to  defend  any  claim  brought  under  the  Workmen’s
Compensation Act, Labour Laws or other states, if any, such injury or loss due to any enactment for
the time being in force. The contractor shall take out the Employer’s liability Insurance in respect to
all his works and submit a certified true copy of the same to the employer. 

 
33. If the Contractor or his workmen whether negligently or otherwise, cause any damage or loss to
any property fixtures of the Employer lying in the premises, the Contractor shall make good the
damage or reimburse such losses to the Employer. The Employer shall always be entitled to deduct
any amount of such  losses from the amount payable to the Contractor. 

 
34. INSURANCE: 

Before commencement of the work, the contractor shall take out the following two policies . The
policies are to be taken from any public sector insurance company except The Oriental Insurance
Company Ltd. The policies are to be taken in joint names of Contractor and The Oriental Insurance
Company Ltd 
 

I) “ Contractors All Risk Policy” (C.A.R.) covering the total value of works to be executed for the
entire period of execution of work and extend /renew the same if the work has not been completed
till  the completion period.  The policy should be extended to cover the surrounding property of
employer for Rs 10,00,000 /- (Rs Ten lacs only). 

C.A.R should also cover third party liability as given below: 

(a) Rs 10, 00,000 /- (Rs ten lacs only) for third party property damage 

(b) Rs 10, 00,000 /- (Rs ten lacs only) for fatal or non fatal injuries to any third person 

The above limit under (a) and (b) are for any one accident or series of accidents arising Out of one
event . 

ii)”Workmen Compensation Insurance Policy “for the workers of Contractor Covering the entire
period of Contract 
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If the contractor makes defaults in insuring or continuing to insure as aforesaid, the Employer may
himself insure against any risk with respect of which the default shall have occurred and deduct a
sum equivalent to the amount paid by him in respect of premium from any monies due to or to
become due to the contractor. 

Without prejudice to his liability to indemnify the Employer as above, the contractor shall maintain
and  shall  cause  any sub-contractor  to  maintain:  Such  insurance  as  are  necessary to  cover  the
liability of the contractor or as the case may be of such sub-contractor ,  in respect of personal
injuries or deaths 
arising out of or in the course of or caused by the carrying out of the works. 

 
35. BYELAWS OF LOCAL AUTHORITIES 

The contractor shall conform to the provisions of any Government Acts which relate to works and
to the regulations and bye laws of any local authorities. The contractor shall give all such notices
required by the said Act or Laws, etc., and pay all fees payable to such authorities and allow for
these contingencies in his tendered rates including fees for encroachment, stacking charges, costs of
restorations , etc.,and all other fees payable to the local authorities. The contractor shall keep the
employer indemnified against all penalties and liabilities for every hand of breach of any such Act,
Rules, Regulations or Bye-laws. 

 Contractor shall comply with all laws and statutory regulations dealing with the employment of
labour such as : 

a. The payment of Wages Act, 1936 
b. The Minimum Wages Act , 1938 
c. The Workmen Compensation Act, 1923 
d. The contract Labour (Regulations & Abolition) Act. 
e. The employer’s liabilities Act, 1938 
f. Industrial Dispute Act, 1938 
g. Maternity Benefit Act, 1961 
h. The Employees State Insurance Act, 1948 

Safety code, labour welfare Act or rules or any modification thereof any other laws and regulations
framed by the Competent Legislative Authorities from  time to time. 

 
The contractor shall comply with all labour laws applicable including Minimum Wages Act 1948
and Contract Labour Act 1970. All liabilities arising out of non-compliance with any Labour law
will be borne by the contractor .

Contractors may give a letter to local Police station and obtain persmission to work in the night and
for shifting of debris etc.
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36. ARBITRATION: 

 
Except where otherwise provided in the contract all questions and disputes relating to the meaning
of  the specifications,  designs,  drawings and instructions  herein before mentioned and as to the
quality or workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever, in any 
way arising out of or relating to the contract, designs, drawing, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the 
works, or the execution or failure to execute the same whether arising during the progress of the
work or after the completion or abandonment thereof shall be referred to the sole arbitration of the
person appointed by the Regional Manager of The Oriental Insurance Co. Ltd , Regional Office,
Bengaluru dispute. The arbitrator to whom the matter is originally referred, reason, such the Chief
Manager at the time of such transfer, vacation of office or inability to act shall appoint another
person to act as arbitrator in accordance with the terms of the contract. Such person shall be entitled
to proceed with the reference from the stage at which it was left by his predecessor. In all cases
where the amount of the claim in dispute is Rs 50,000/- (Rupees fifty thousand) and above the
arbitrator shall give reason for award. 

Subject as aforesaid the provision of the latest Arbitration and Conciliation Act 1996/Ordinance or
any statutory modification or re-enactment thereof and the rules made there under and for the time
being in force shall apply to the arbitration proceedings under this clause. 

It  is  also a  term of  the contract  that  the party invoking arbitration shall  specify the dispute or
disputes to be referred to arbitration under this clause together with the amount or amounts claimed
in respect of each of such disputes. 

 It is also a term of the contract that if the contractor(s) do/does not make any demand for arbitration
in respect of any claim(s) in writing within 30 days of receiving the intimation from the Employer
that the bill is ready for payment, the claim of the contractor(s) will be deemed to have been waived
and absolutely barred and The Oriental Insurance Co. Ltd. shall be discharged and released of all
liabilities under the contract in respect of these claims center at BengaluruF. 

APPENDIX TO CONDITIONS OF CONTRACT 
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--------------------------------------------------------------------------------- 
DESCRIPTION OF WORKS 
--------------------------------------------------------------------------------- 

1. Signing of Agreement Within 7 days of issue of Work Order. 

 
2. Quotation Based on Item Rate Tender. 
 

3. Total tender amount Rs. 

4. Date of commencement Within 7 days of letter of award from the Employer. 
 

5. Period of completion 45 Days (For Entire work) 

 
6. Liquidated Damages 0.5% of contract amount per week  to the maximum of 10% of  contract. 

7. Period of final measurement Within two months after completion. 

 8. Earnest money Rs25,000/-(Rs. TwentyFive thousand only) 

9. Value of interim certificate Minimum Rs. Seven Lakhs duly certified by Project Architect. 

10.Retention amount 10% of the value of work done. 

 Earnest money shall be adjusted  towards retention money in end. 

11.Refund of retention money 100% after completion of defect  liability period 

12.Income tax deduction As per prevailing rates from each  bill. 

 13.Defects liability period Six months after virtual  completion. 

14.Period of honoring certificate. Within Twenty one days after Architect’s  certificate issued for
payment. 

 15.Insurance Policy( as per Clause)

 1. Contractor’s All Risk Policy for  value of work as per agreement. 

 2. Workman’s Compensation  Insurance. 

16  Compliance  of  all  relevant  laws  and  statutes  including  the  contract  labour   (Regulation  &
Abolition ) act as per clause 35 of page 20-21 
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SPECIAL CONDITIONS 

 
1.0 OTHER DOCUMENTS REGARDING WORKS. 

 
1.1 The main contractor shall, before the commencement of the works, submit the certified copies
of the valid and effective documents of the following: 

1.2 Workmen’s compensation insurance policy as specified in conditions of the contract. 

1.3 Contractor’s all Risk Policy (C.A.R.) including Third Party risk coverage in due consultation
with the Employer. 

1.4 Organization Chart and the names of the particular person(s) responsible to execute the job at
the work site-the one who will regularly liase with the Architect, Consultants/ the Employer. 

2.0 BAR CHART FOR WORK AND PROCUREMENT CHART 

 
Stipulated time limit  for completing the subject job will remain the essence of the contract. To
ensure the same, the approved contractor on acceptance of the tenders, shall submit a detailed BAR
CHART/WORKS PROGRAMME of the proposed activities and ‘PROCUREMENT CHART’ of
the required permanent materials to be ordered, manufactured and/or to be brought at the work site,
by the contractor. This chart including time for process of making sample and after same has been
seen  and  approved  by  the  Architect/Consultant/Employer,  and  time  required  for  the  overall
uninterrupted progress and efficient monitoring of the various planned activates. 

 3.0 SAFETY PRECAUTIONS AND TEMPORARY ARRANGEMENTS 

 
The following matters shall be deemed to have been included in the quoted rates in the Bill of
Quantities and no further payments shall be made on these counts. 

 3.1 Tenderers are to thoroughly apprise themselves of the building site and its constraints of access
and space for stacking materials  and equipment and shall  make all  arrangements necessary for
effecting the works. 

3.2 The contractors will take care to ensure that no nuisance and hardships are caused, both to the
Employer,  their  representatives  and  to  the  adjoining  outlets  of  the  other  premises  during  the
progress in execution of work. 

 
3.3 Secure and safe access is to be provided to the other parts of the building on the ground and
upper floors. Temporary partitioning, railing, cover arrangements for passages free of obstruction
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and generally clean shall be made as necessary. 

3.4 Contractors shall be liable for making good any loss or damage caused by him or his agents to
persons, goods or property of the Employer. 

3.5  Temporary  arrangements  shall  be  made  for  ensuring  continuity  of  the  presently  available
services to the employer viz. Electricity, telephone etc. 

3.6 Special  precaution shall  be taken and suitable protective barricades and screens installed to
ensure safety at street and pavement adjacent to the building. 
 

3.7 All the passages, gates and the escape routes are to be kept free and open from any debris,
stores, materials. 

3.8 The Main Contractors shall provide sufficiently strong and guarded scaffolding for the free use
by the other sister agencies working in the same section and full responsibility for stability and
safety of such scaffolding for users and other parties shall be of the main contractor. 

3.9  For  all  the  welding  and  gas  cutting  items,  adequate  number  of  portable  FIRE
EXTENGUISHERS will be kept available and handy at the work site. 

 
SUPERVISOR 
 

4.0 POSTING SITE SUPERVISOR 

4.1 At any given time, while the works are in progress at the site, the main contractor shall always
depute responsible site supervisor to ensure that the works are executed efficiently and promptly
without causing any disputes, untoward incidents and avoiding and possible accidents.  The site
supervisor shall be as approved by the Architects/Employer and shall be responsible on behalf of
the  Main  Contractor  for  receiving  all  necessary  instructions,  plans  and  for  carrying  out  the
execution of work on site. 

 
 5.0 RECORDING OF MEASUREMENTS. 

 
5.1 The Main Contractor shall  cooperate in recording and maintaining a regular M.B. Register,
noting  the  details  of  the  executed  tenders  items  and  approved  extra  items  of  works  in  due
consultation with the Architect of the Employer. 

5.2  Where  it  is  not  possible  to  take  measurements  for  certain  items,  the  contractor  shall  keep
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separate records of the materials actually consumed in the works together with the deployment
details of the manpower etc. for the case of valuation and settlement of the rates, amounts of such
unforeseen/extra items (in similar fashion as per the provisions in 5.1) 

6.0 SAFE STORAGE OF THE CONSTRUCTION MATERIALS. 

 
The main contractor shall be given available site space with the existing arrangements as available.
However, the contractor shall use his good judgment and experience in deciding the priority of
procuring and organizing the timely delivery, safe handling and storage of such permanent items.
All fragile and “handle with care” items shall be properly stored and covered to avoid scratches and
possible misuse all at contractor’s own risk. 

 
7.0 OTHER CONTRACTORS 

 
 The following matters shall be deemed to have been included in the quoted rates in the Bill of
Quantities and no further payments shall be made on these counts. The main contractor shall extend
cooperation  and  provide  space  access  and  general  safety  and  security  for  works  by  other
contractors. He shall coordinate his activities in a manner to facilitate smooth and timely progress of
work to achieve timely completion of the project. 
 

8.0 USE OF WATER AND ELECTRICITY 
 

 The main contractor shall be allowed to use adequate available quantity of construction water and
electricity  “Free  of  cost”  at  the  work  site  for  all  the  legitimate  works  by  the  employer.  The
contractor will, however, draw water/electricity from or designated central point with his own pipes,
cables and distribution system through valves/switches including providing small water storage tank
etc.  without  causing  any spillage  and  misuse.  However,  in  case  of  shortage  or  breakdown  of
electricity or water supply the contractor shall make alternative arrangements at his own expense so
as to ensure timely progress and completion of works. 
 
The contractor shall ensure uninterrupted supply of water, electricity, access to staff and disposal of
sewage/waste to be maintained for existing occupants/within the building premises. The employer
does not guarantee adequacy or continuity of electricity and water supply. 

9.0  AGENCY FOR  ELECTRICAL INSTALLATIONS(  FOR  ELECTRICAL WORK,  IF
ANY) 

 All works under Electrical services of Bill Of Quantities shall be carried out by licensed contracting
agencies. 

 All necessary approvals, formalities of the local and other authorities, department’s etc. shall be
complied with by the Main Contractor. 
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 CHECK-LIST FOR DOCUMENTS TO BE PLACED IN 

TECHNICAL BID PART-I ENVELOPE 

 
Please tick (_/_) 

Sr. 
No. 

Documents to be attached 

Yes 

No 

1 EMD of Rs.25,000/-(Rs. Twenty Five thousand only) in the form of DD issued by any scheduled
bank in favor of The Oriental Insurance Co.Ltd., payable at Bengaluru

 
2  Separate demand draft for Rs.800/- towards fees including GST for Tender documents issued by
any scheduled bank in favor of The Oriental Insurance Co.Ltd. payable at Bengaluru if the tender
document is downloaded from Company’s website. 

3 Bidder’s self-attested copy of the PAN /TAN card issued by the Income Tax Department 

 
4 Self attested copy of GST Number (if applicable) 

 
5  List  of  similar  jobs  executed  in  last  3  years.  Please  give  the  details  of   the  jobs  executed.
( Minimum criteria will be execution of two similar jobs costing of Rs.6 Lacs including interiors,
electrical  and  data  cabling  or  one  job  of  Rs  13   lacs  in  the  last  3  years  from  the  date  of
advertisement for Government, Semi-Government, Private/Public Sector organization. The similar
nature of works shall mean renovations and repairs involving civil works .The details of satisfactory
completion certificates shall be given in following format from the clients. 
 
6. I T Returns for the  last 3 Years financial years (  2016-17 , 2017-18 & 2018 - 19) 

I T Returns for 2016-17   

I T Returns for 2017-18 

I T Returns for  2018 - 19
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7.  Latest  solvency  for  Rs  4  lacs  or  more  with  any  Scheduled  Bank  where  the  contractor  is
maintaining his account. The Certificate should not be more than 3 month old from date of issue of
tenders. 

 
Date of Solvency Certificate attached. 

 
IMPORTANT 

The contractor should satisfy him that no paper or document from this sealed document is missing
while submitting this tender consisting of 1 to 30 pages. 

Tender issued to: - 

 
 ......................................... 

 ......................................... 

 ......................................... 

 ......................................... 

 
 The Regional Manager

 The Oriental Insurance Co. Ltd., Regional Office Bengaluru

 (Issuing authority) 

 

 

Signature of Contractor 
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