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Tender Documents

NAME OF WORK: MODERNISATION OF BELGAVI
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AT
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Consultant Suman Totad

Architects: Architects &Interior Designers
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Behind JSS College, Vidyagiri,
DHARWAD - 04.

For Oriental Insurance Co Ltd

Chief Regional Manager
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The Oriental Insurance Company Ltd.
Il Floor , Sumangala Complex, Opp HDMC,
Regional Office, HUBLI- 520020

PART -l

TECHNICAL BID

APPENDIX SHOWING IMPORTANT SCHEDULES

DESCRIPTION OF WORKS

1. Quotation Based on

2. Total tender amount

Item Rate Tender.

Not exceeding Rs 30,00,000/- (Thirty
Lakhs only ) inclusive of all taxes.

3. Date of commencement of work

Within 7 days of letter of
award from the Employer.

4. Period of completion

5. Liquidated Damages

45 Days ( For Entire work)

Rs. 5000/- per week.

6. Period of final measurement

Within 15 days after completion.

7. Earnest money

8. Value of interim certificate

2.5% of Tender amount
(Rs.75000/-)

Minimum 50% of completion of work

9. Retention amount

10% of the value of work
done. Earnest money shall
be adjusted towards
retention money in end.

10.Refund of retention money

11.Income tax deduction

12.Defects liability period

100% within 30 days of completion of
defect liability period

As per prevailing rates from each bill.

One year after virtual
completion.

13.Period of honouring certificate.

Within One month after Architect’s
certificate issued for payment.
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SECTION -1 INVITATION TO TENDERERS

1.1 Sealed tenders in two bid system are invited from established experienced contractors by Chief
Regional Manager , Regional Office , The Oriental Insurance Company, Il Floor, Sumangala
Complex , Opp HDMC, HuUBLI-20.

S.No. Name of Work Estimated Value Time of
of Work (Rs.) Completion

MODERNISATION OF 30,00,000 45days
BELGAVI DIVISIONAL OFFICE

involving INTERIOR FURNISHINGs,

ELECTRICAL, FIRE FIGHTING AND AIR CONDITIONING WORKS

AT lll Floor, AMAR EMPIRE, GOAVES CIRCLE, BELGAVI, KARNATAKA

Tenders are invited from reputed contractors for above work under two bids system
(Technical & Financial) from eligible and experienced contractors with sound financial
position.
The tender document containing terms and conditions including Financial Bid etc. can be
obtained from our office The Oriental Insurance Company Ltd, at Il Floor, Sumangala
Complex , Opp HDMC, HuUBLI-20.during office hours (10.00 AM to 5.00PM) on all working
days between the dates given below.



Sale of tender (Date ) 04/12/2017 to 18/12/2017

Cost of tender Rs. 500/- ( Non refundable )
Date of Submission of Tender 19/12/2017 upto 5.00 PM
Documents

Time & Date of Opening (Tech Bids) 20/12/2017 at 11.00 AM.

The tender documents can also be downloaded from our website www.orientalinsurance.org.in or
from www.tenders.gov.in if downloaded from website then the contractor has to attach a demand
draft for Rs 500/- from a Scheduled Bank shall be paid in favour of “The Oriental Insurance Co.
Ltd., payable at HUBLI as cost of Tender documents along with EMD failing which tender will be
rejected. The right is reserved by the officer inviting this tender to revise or amend the tender
documents prior to the date notified for submission of the tender. Such revisions, amendments shall
be notified in the form of addendum or corrigendum at company’s Website. Bidders are advised to
look at company’s website regularly for any such corrigendum.

3.1 Tenders are invited into two bid system i.e. “Technical bid” and “Financial bid”. The
intending contractors should submit the following details in the technical bid duly contained in
closed sealed Envelope no. 1 super scribed as “Technical bid”:

Organizational setup

Latest solvency for Rs.10 lakhs or more with any Scheduled Bank where the contractor is
maintaining his account. The Certificate should not be more than 3 month old from last date of issue
of tenders.

Copy of Permanent account number (PAN)

Annual Report (Balance sheet and Profit and Loss Account of last 3 Years ending March 31 of
previous financial year .The average annual turnover shall be at least 30% of total estimated cost

GSTIN Registration No

The tender must satisfy themselves that they have adequate experience to handle this
comprehensive multi-disciplinary project within the stipulated time schedule. They should produce
documentary proof of satisfactory completing at least two jobs of similar nature, costing not less than
Rs.12 lakhs, each or three similar jobs of Rs 9 lakhs each, or one job of similar nature costing not
less than Rs 21 lakhs, for Government, Semi-Government, Public Sector organization in last FIVE
years from the date of advertisement with complete details, name, address & phone nos. of clients
etc. The similar nature works shall mean renovations and repairs involving civil, woodwork and
electrical works, air conditioning.

Details of projects in hand with name of clients, addresses & phone nos.

Earnest money of 2.5% of Tender Amount In the form of Demand Draft from a nationalised bank in
favour of “The Oriental Insurance Co. Ltd.”. Payable at Hubli.

For the tenders downloaded from website Rs 500/- in the form of Demand Draft from a
Scheduled Bank shall be paid in favour of “The Oriental Insurance Co. Ltd., payable at HUBLI.



The Earnest Money will be refunded without any interest to all the unsuccessful tenders after
the award of the work subject to the relevant provisions in the tender documents. Any false
information furnished by the contractor shall lead to the forfeiture of the earnest money.

The “Financial bid” shall be contained in a closed sealed envelope no. 2 super scribed as “financial
bid”. The financial bid shall contain Section-V Schedule of Quantities and Section-VI List of
Makes/ Drawings duly filled in by the intending tenders. This shall form the part of the agreement.

Both the sealed envelopes of “Technical bid” and “financial bid” should be kept in envelope no. 3
sealed and superscribed with the name of work on the top of envelope shall be deposited in the
office of the Regional Office , The Oriental Insurance Company, Il Floor, Sumangala Complex , Opp
HDMC, HUBLI-20, on or before19/12/2017 before 5:00 PM. The tender received in any manner other
than prescribed above shall be summarily rejected. The company will not accept any responsibility
for the tender lost in transit. The tender’s are asked to visit, inspect / carefully the site.

At first instance technical bid shall be opened on 20/12/2017, 11:00 AM. The technical bid will then
be evaluated on the basis of documents/information furnished as also if necessary, after physical
examination of the tenders office/workshop & projects successfully executed by them. The criteria
followed by the company will be at its sole discretion and will not be open to question. The
contractors who shall qualify in the technical bid will only be eligible for the opening of their financial
bid.

Date of commencement of the work shall be reckoned from the 7 th day of award of work.

The work as detailed in this tender shall be executed and completed in all respects in accordance
with the Tender documents, which includes instructions to tenders, General conditions of contract,
special conditions of contract, schedule of Quantities, list of approved materials and Drawings to
complete satisfaction of the Architects and the Employer.

Rates must be quoted for complete work at site inclusive of all costs, taxes and charges etc. All
taxes and duties including GSTIN, ESI charges etc. as applicable in Karnataka State on the date of
receipt of tender, Central & State Taxes etc. on works and materials required for use in the
execution of this project shall be entirely borne and payable by the Contractor and the Employer will
not entertain any claim what so ever in this respect.

The tender for the works shall remain open for acceptance for a period of 3 days from the date of
opening of tenders. If any Tenderer withdraws his tender before the said period or makes any
modifications in terms & conditions of the tender which are not acceptable by the company, then the
company, shall without prejudice to any other right or remedy, be at liberty to forfeit 100% of the
earnest money as aforesaid.

Total Security Deposited during execution of work shall comprise of

Earnest Money Deposit
Retention Money

Retention Money
The retention money (i.e. deduction from interim & final bill shall be 10% of the gross value of
each bill. The retention money & earnest money shall form the total security deposit during
execution of work. The retention amount will be refunded to the contractor after the end of
Defect Liability Period provided he has satisfactorily carried out all the works and attended to



all defects in accordance with the condition of contract. No interest is allowed on retention
money & earnest money. Earnest money shall be refunded after the submission and
acceptance of final bill.

Earnest money of the successful tender is liable to be forfeited in the event of refusal or delay on his
part in signing the agreement or starting the work as mentioned in the tender and employer will be at
liberty to award it to another contractor.

The competent authority on behalf of Chief Regional Manager ,Regional Office , The Oriental
Insurance Company, Il Floor, Sumangala Complex , Opp HDMC, HuUBLI-20 reserves to himself the
right of accepting the whole or part of the tender and the tender shall be bound to perform the same
at the rate quoted.

Canvassing whether directly or indirectly in connection with the tender is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing in any form would be liable to
rejection.

The tendering firms, in case the tender is a partnership firm, shall submit the tender signed by the
partners. In the event of absence of any partner, it must be signed on his behalf by a person holding
power of attorney which shall be attached along with the tender and it must also disclose that the
contractor is duly registered under the Indian partnership Act or not.

The notice inviting tender shall form part of the contract document. The successful tender/contractor,

on acceptance of his tender by the Accepting Authority, shall within 10 days from the stipulated date
of start of work sign the contract consisting of

The notice inviting tender, all the documents including additional conditions, invitation of tender and

acceptance thereof together with any correspondence leading there to.

Offer in standard tender form.

1.18 The tender shall unconditionally accept terms & conditions of the company. Conditional offer
shall be summarily rejected.

The Oriental Insurance Company,

Chief Regional Manager



STANDARD TENDER OFFER

THE ORIENTAL INSURANCE CO. LTD., ,Regional Office, HIBLI-20

Item Rate Tender & Contract for Works

Modernisation of Belgavi office premises involving INTERIOR, FURNISHING, ELECTRICAL , FIRE
FIGHTING AND AIR CONDITIONING WORKS AT lll Floor . AMAR EMPIRE , GOAVES CIRCLE
BELGAVI, Karnataka

To be submitted by ....................... between .............. hrs.to ...l hrs.
ISSUEA 0. - e e
Signature of the person issuing the documents: ................ocoiiiiin,
DS IgNAtION: ..t
Date of Issue: ........ccccovviiiiin i

TENDER

I/lWe have read and examined the notice inviting tender, Schedule, specifications applicable,
Drawings & Designs, General rules and Directions, Conditions of Contract, clauses of contract,
Special conditions, Schedule of Quantities & other documents and Rules referred to in the conditions
of contract and all other contents in the tender document for the work.

I/'We hereby tender for the execution of the work specified for the Chief Manager (Estate), The
Oriental Insurance Company Ltd., Asaf Ali Road, New Delhi within the time specified in schedule,
viz., schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in General Rules and Directions and the Conditions of
contract and with such materials as are provided for, by, and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for 3(days) from the due date of submission thereof and not to
make any modifications in its terms and conditions.

A sum of Rs. 75,000/- (Rupees SEVENTY FIVE only) is hereby forwarded in the form of Demand
Draft of a Nationalised Bank as earnest money. If I/we, fail to commence the work specified l/we
agree that the said Chief Regional Manager , Regional Office , The Oriental Insurance Company, I
Floor, Sumangala Complex , Opp HDMC, HuUBLI-20. or his successors in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely
otherwise the said earnest money shall be retained by him towards security deposit to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to
therein and to carry out such deviations as may be ordered, upto maximum of the percentage 15%
mentioned in the schedule and those in excess of that limit at the prevailing market rates/tendered
rates whichever is lower of the two and shall be determined in accordance with the provision
contained in the tender form.

I/lWe hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate



information/derived therefrom to any person other than a person to whom l/we am/are authorised to
communicate the same or use the information in any manner prejudicial to the safety of The Oriental
Insurance Company Ltd..

I/lWe agree that should l/we fail to commence the work specified in the above memorandum, an
amount equal to the amount of the earnest money mentioned in the form of invitation of tender shall
be absolutely forfeited to the by Chief Regional Manager , Regional Office , The Oriental Insurance
Company, Il Floor, Sumangala Complex , Opp HDMC, HUUBLI-20. and the same may at the option
of the competent authority on behalf of Chief Regional Manager , Regional Office , The Oriental
Insurance Company, Il Floor, Sumangala Complex , Opp HDMC, HuUBLI-20. be recovered without
prejudice to any other right or remedy available in law out of the deposit in so far as the same may
extend in terms of the said bond and in the event of deficiency out of any other money due to me/us
under this contract or otherwise.

Dated..........coovviiiiinnnnn. Sign. of Contractor

Postal Address Witness:
Address:
Occupation:

ACCEPTANCE

The above tender (as mentioned by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of Chief Regional Manager , Regional Office , The Oriental Insurance
Company, Il Floor, Sumangala Complex , Opp HDMC, HuUBLI-20.for a sum of Rs.(Rupees

The letters referred to below shall form part of this contract Agreement: a)
b)
c)

For & on behalf of the by Chief Regional Manager , Regional Office , The Oriental Insurance
Company, HUBLI-20



SECTION-II: INSTRUCTION TO TENDERS

2.1 The tender shall examine carefully all the tender documents consisting of:
TECHNICAL BID
Section - | Invitation to Tenders
Section - |l Instructions to Tenders
Section - Il General Conditions of
Contract
Section - IV Special Conditions of
Contract

FINANCIAL BID (separately given)

Section -V Schedule of Quantities,
Section - VI List of approved Materials/drawings

These shall form part of the agreement.

2.2

2.3

24

2.5

The tender is advised to visit and inspect the site at his own cost and responsibility and to
secure all necessary information which may be required for completing the tender. Ignorance
of site conditions or local information shall not be considered as an excuse for non-
performance of the contract. All costs, charges and expenses that may be incurred by the
tender in connection with the preparation of his tender shall be borne by him and the
Employer/Architect does not accept any liability whatsoever in this regard.

Time is the essence of the contract and the tenders are required to complete the work in all
respects within the stipulated time of completion and hand over the same, complete in all
respects to the satisfaction of the Architects/Employer.

The tender should contain not only the rates but also the value of each item of work entered
in the prescribed column of the BOQ and all the items should be totalled up in order to show
the aggregate value of the entire tender. The rates quoted by the tender should be expressed
accurately in figures so that there is not discrepancy in total. All corrections in the tender shall
be duly attested by initials of the tenders. Corrections if not attested, may entail rejection of
tender. The rates quoted by the tenders in item rate tender will be the basis (and not the
amounts in case of discrepancies) in finalising the tender.

It shall be clearly understood that the rates quoted in the tender are to be for complete work
at site as per instructions to tenders, conditions of contract, special conditions of contract
specifications and drawings, addenda referred to therein and also for all such work’s as are
necessary for the proper completion of the contract. Although specific mention thereof may
not have been made in the specifications or in drawings or in tender documents. The rates
shall be firm and shall not be subject to cost escalation on account of labour and material and
labour conditions or any other reason whatsoever.

The tenders shall use only the form issued with this tender to fill up the rates.

10



2.6

2.7

2.8

29

2.10

2.11

2.12

Every page of the tender shall be signed on the bottom of right hand side and any tender not
so completed is liable to be treated as defective and liable to be rejected.

The successful tender will be notified about the acceptance of his tender by the employer and
he will execute agreement within 3 days thereof, failing which his tender would be liable to
rejection with forfeiture of the Earnest Money and the employer would be at Liberty to award
it to another tender.

The contract will be governed by the Indian Contract Act, Indian Sale of goods Act and all
other relevant laws. All payments due to the contractor under the contract will be made in
Indian Rupees Currency.

The rates quoted shall be for complete work at site and should be inclusive of incidentals
expenses necessary for carrying out the work. The rates shall be inclusive of all kind of taxes
including GSTIN or any other tax or duty levied by any Government or Public bodies. The
rates shall be firm and shall not be subject to cost escalation of labour and material and
exchange variations, labour conditions or any other conditions whatsoever.

A schedule of approximate quantities for various items accompanies this tender. It shall be
clearly understood that neither the architect nor the employer accept any responsibility for the
correctness or completeness of this schedule in respect of items and quantities and this
schedule is liable to alterations by omission, deduction or additions at the discretion of the
employer in consultation with the architect without violating the terms of the contract.

The employer does not bind itself to accept the lowest or any tender or to assign any reason
thereof and also reserves the right of accepting the whole or part of the tender. The part
acceptance will not violate the terms and conditions of the contract and will execute the work
at the specified rates without any extra charges or compensation.

Tax deductions will be made as per the prevailing rates from the contractors on account bills.

SECTION Il - GENERAL CONDITIONS OF THE CONTRACT 3.1.0
DIRECTIONS REGARDING PROCEDURES

In construing these conditions, specifications and Contract Agreement, the following
words shall have the meaning here in assigned to them except where the subject or
context otherwise requires:

(@)

"Employer" Shall mean Oriental Insurance Co. Ltd having its
Office at A-25/27, Oriental House, Asaf Ali Road
,New delhi-1 and shall include its authorized
representative/s,assign/s and successor/s

11



(b)

(©)

"Contractor/Builder’

"Consultant
Architect"

Shall mean the individual or firm or company,
whether incorporated or not, undertaking the work
and shall include legal personal representatives of
such individual or the persons comprising such firm
or company or the successors of such individual or
firm or company and the permitted assignee of such
individual or such individual or firm or company.

Shall mean the said architect whose registered
office is situated at # 174, 1l lane, Daneshwari
Nagar, Vidyagiri, DHARWAD — 04.

(and shall include his authorised representative) or
in the event of his death or termination of his
services by the Employer in his sole and unqualified
discretion, such other person/persons as shall be
provided always that no person subsequently
appointed to be Architect under this contract shall
be entitled to disregard or over rule any previous
decision or direction given or expressed by the
Architect specified here in unless otherwise
approved by the Employer.

(d)

()

"Project Manager"

“Contract”

Shall mean the accredited representative of the
Employer and shall be over all in-charge of the
work. He shall administer the contract as per
contract Agreement conditions.

Means the documents forming the tender and
acceptance thereof and the formal agreement
executed between the competent authority on
behalf of the Chief Manager (Estate), The Oriental
Insurance Company Ltd., Asaf Ali Road, New Delhi
and the Contractor, together with the documents
referred to therein including these conditions, the
specifications, designs, drawings and instructions
issued from time to time by the Engineer-in-Charge
and all these documents taken together, shall be
deemed to form one contract and shall be
complementary to one another.

12




In the contract, the following expressions shall, unless the
context otherwise requires have the meanings, hereby
respectively assigned to them:

The expression works or work shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by
or by virtue of the contract contracted to be executed whether temporary or permanent,
and whether original, altered, substituted or additional.

The site shall mean the land/or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work is
to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s).

Tendered Value means the value of the entire work as stipulated in the letter of award
of work.

3.1.1 General

The work shall be carried out strictly in accordance with the drawings amplified by the
specifications of materials and workmanship given hereunder. The drawings and
specifications shall be taken together and shall complement each other. In case of any
discrepancy, the following order of preference shall be followed:

Particular Specifications.

Drawings.

CPWD Specifications & Latest DSR on date of Publication of the tender. (d)
National Building Code and Relevant IS Provisions.

In case there are no specifications for items shown on the drawings or where items are
not exhaustively described, the general specifications of CPWD shall be followed for
which nothing extra shall be paid. However the specification should be got approved
from the Architect before commencement of work.

3.1.2 Drawings and Specifications

The copy of the drawing as furnished in the tender document with the contractor as
aforesaid shall be kept by the contractor at site and the same shall, at all reasonable
times be available for inspection and use by the Architect and his representatives any
by any other person authorized by him in writing.

Such further drawings and instructions including revisions, as the Architect may furnish
to the Contractor shall form part of this contract.
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Only figured dimensions and detailed drawings shall be followed. The Contractor shall
verify all dimensions in the field before any work is started and obtain instructions of the
Architect in case of any discrepancy.

Architects Status and Decisions (a) Status:

The Architects shall have general supervision and direction of the work. He has
authority on behalf of the Employer to stop the work whenever such stoppage may
be necessary to ensure the proper execution of the work. The architect shall be the
interpreter of the conditions of contract and the judge of its performance subject to
the approval of the Project Manager.

Decisions:

The Architect shall, within a reasonable time, make decisions on all claims of the
contractor and on all other matter relating to the execution & progress of the work
or the interpretation of the contract documents. The decisions, opinion direction of
the Architect with respect to all or any of the following matters shall be referred to
the Project Manager and decision so taken shall be final & binding to the
contractor.

Variation or modifications of the design.

The quality or quantity of works or the additions/alterations or omissions or substitutions
of any work.

Any discrepancy in the drawings or between the drawings and or specifications.

The removal and / or re-execution of any work by the contractor.

The dismissal from the work of any persons employed therein.
The opening up for inspection of any work covered up. vii) Amending the
making good of any defects under defects liability period. viii) Approval of
materials and workmanship.

iX) The contractor to provide everything necessary for the proper execution of the

work.

The authorities so conferred in the architect vide various clause above shall be subject
to review of the Project Manager at any time whenever desired his decision shall
binding under the contract.

14



The employer shall be at liberty to take over the project at any time get the work
executed directly under the supervision of Project Manager. The power vested in the
Architect under this tender shall automatically be vested in the Project Manager
thereafter.

In the event of any dispute under this contract or between the Architect & the
contractor, the speedier decision will be final in the matter. In case the contractor refer
the matter to the Project Manager for speedier decision.

Dismissal:

The contractor shall on the report of the architects immediately dismiss from the
works within 24 hours any person employed thereof by him, who may, in the
opinion of Architects be incompetent or misconducts himself and such person shall
not be re-employed on the works without the permission of the Architects.

3.2.1 Extent of Contract

The contractor shall supply at his own cost all material implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution
of the work whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contractor of the contract or
referred to in these conditions or not and which may be necessary for the purpose
of satisfying of conditions he is entitled to be satisfied which he is entitled to
require together with carriage therefore to and from the work. The contractor shall
also supply survey instruments and other materials necessary for the purpose of
setting out works, and counting weighing and assisting to the measurement or
examinations at the any time and from time to time of the work material, falling his
so doing the same may be provided by the engineer-in-charge at the expense of
the contractor and the expenses may be deducted from any money due to the
contractor under the contract from his security deposit or the proceeds of sale
thereof. The contractor shall also provide a sufficient portion of fencing and lights
required to protect the public from accident, and shall be bound to bear the
expenses of defence brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damage and costs which may be
awarded in any such suit, action or proceedings to any such person or which may
with the consent of the contractor be paid to compromise any claim by any such
person. In no case, the employer shall be as a party to any such claim/claims and
the contractor shall indemnify the employer against any claim for any person on
this account.

3.2.2 Sufficiency of Tender

The contractor shall be deemed to have satisfied himself before tendering to the
correctness and sufficiency of his tender for the work and of his prices for the work

15



and of his prices stated in the schedule, which shall, except in so far as it is
otherwise provided in the contract, cover all his obligations under the contract and
all matters and things necessary for the proper completion and maintenance of the
work.

3.2.3 Assignment or Sub Letting of Contract

The contractor shall not assign the contract or any part thereof or any benefit or
interest therein or there under or any claim arising out of the contract to any other
party without the prior written consent of the employer.

3.2.4 Power to make Alterations

Architect shall have power to make any alterations or additions to the stipulated
specifications, drawings, designs, and in striations that my appeal to him to be
necessary or, advisable during the progress of the work and the contractor shall
have no claim for compensation on account of such alterations or additions. The
contractor shall be bound to carry out the work in accordance with any instructions
which may be given to him in writing signed by the Architect and such alterations
shall not invalidate the contract and any additional work which the contractor may
be directed to do in the manner above specified as part of the work shall be carried
out by the contractor on the same conditions in all respects on which he agreed to
do the main work and at the same rates as are specified in the tender for the main
work. The time for the completion of the work shall be extended in the proportion
that the additional work bears to the original contract work and the certificate of the
Architect/Project Manager shall be conclusive as to such proportions.

3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT

All works to be executed under the contract shall be subject to approval of the
architect who shall be entitled to direct at what point or points and in what manner
they are to be commenced and from time to time carried on.

3.3.1 Contractors office and Stores

All offices, sheds and stores required by the contractor shall be enacted at his own
cost with the prior approval of the Project Manager or his representative and shall
be dismantled and removed upon the completion of the work if so directed within 7
(seven) days of the issue of such intimation.

3.3.2 Urgent Repairs and Urgent works

If by reason of any accident or failure or other event occurring to or in connection
with the work or any part thereof either during the execution of the work or during
the period of Guarantee, any remedial or other work or repair shall in the opinion of

16



Project Manager be urgently necessary for security and the contractor is unable or
unwillingly at once to do such work or repair, the employer may on its own get the
work done/remedied/repaired as the Resident Engineer may consider necessary. If
the work or repair so done by the employer is such, which, in the opinion of the
Architect the contractor was liable to do at his own expense under the contract, all
costs and changes incurred by the employer in doing so shall on demand be paid
by the contractor to the employer or may be deducted by the employer from any
money due or which may become due to the contract. Provided always that the
resident engineer shall soon after the occurrence of any such emergency as may
be reasonable notify the contractor thereof in writing.

3.4.0 DIRECTION FOR EXECUTION OF WORK 3.4.1 Setting outs

The contractor shall be responsible for the true and proper setting out of the works
in relation to the original points, lines and levels of reference given by the architect
in writing and for correctness subject as above mentioned of all the positions,
levels dimensions and alignments of all parts of the work and for the provision of
all necessary instruments, appliances and labour in connection therewith. If at any
time during the progress of the work any error shall appear or arises in any part of
the work, the contractor on being required to do so by the Project Manager shall at
once inform the architect or their representatives. The checking of the work by the
architect/representative shall not in any way relieve the contractor from his
responsibilities of carrying out the work as per the best practices of construction.

3.4.2 Work to be to the satisfaction of the Architect

The contractor shall execute, complete and guarantee the work in accordance with
the contract to the satisfaction of the architect and shall comply with the adhere to
their instructions & directions concerning the work.

3.4.3 Engagement of Labour

The contractor shall employ labour in sufficient numbers either directly or through
subcontractors, where such sub letting is permitted to maintain the required rate of
specified in the contract and to the satisfaction of the architect. The contractor shall
not employ in connection with the works any person who has not completed his
fifteen years of age.

The contractor shall comply with the provisions of the payment of Wages Act,
1936; Minimum Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and
Mines Act, 1938, Labour Contract (Regulations & Abolishing) Act or Rules, or any
modifications thereof or any other law relating thereto and rules made there under
time to time.
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The contractor shall indemnify the employer against any payment to be made
under and for observance of the Regulation aforesaid without prejudice to his right
to claim indemnify from his sub-contractors.

The contractor shall provide and maintain at his own expenses all rights, guards,
fencing and watching when and where necessary or required by the Resident
Engineer for the protection of the works or for the safety and convenience of those
employed on works or the public.

3.4.4 Disruption of Progress

The contractor shall give written notice to the Architect whenever planning or
progress of the works is likely to be delayed or disrupted unless any further
drawings or order, including a direction, instruction or approval is issued by the
Architect within a reasonable time. The notice shall include details of the drawing
or order required and by when if is required and of any delay or disruption likely to
be suffered if it is late.

If, by reason of any failure or inability of the Architect to issue within a time
reasonable in all the circumstances any drawings or order requested by the
contractor and the work suffers delay then the architects shall take such delay into
account in determining any extension of time to which the contractor is entitled
under provisions of contract hereof, however no other compensation will be
admissible on this account.

3.4.5 Rectification of Defects

If, it shall appear to the Architect or his representative in-charge of the works that
any work has been executed with unsound, imperfect or un-skillful workmanship or
material or any inferior description, the contractor shall, on demand, in writing from
the Architect specifying the work material or articles complained of shall rectify or
remove and reconstruction work so specified in part, as the case may require.

3.4.6 Variation

In case the quantity of any item of the work executed increases by more than 25%
from the quantity given in the tender document, the rate of such item would be
settled as under:

Rate of the item worked out as per market rate
Rate of the item quoted by the contractor.

The rate of such item would be lower of the two rates mentioned above.

3.4.7 The contractor shall submit the samples of various material for the approval of the
Architect & Client. The contractor shall use the material only after the approval of
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the Architect/Client. The verification of the material shall be done on random base
during the progress of the work in either the following manner :

Random samples would be picked up during execution of work from site & if decided by
the Architect/client, it would be sent to one of the approved laboratories for test &
quality check. The cost of such tests would be borne by the client.

The Architect/client may direct the contractor to submit the challan of delivery of the
material brought at site. It would be on Random based. The Architect may also direct
the contractor to submit the copy of the test/verification certificate provided by the
manufacturer of that particular material.

3.4.8 Free Access to work site

The contractor shall provide all necessary and reasonable faciliies and free
access to the works and his records at site of work to the Architects, Resident
Engineer and their representatives. He shall provide facilities and space to the
satisfaction of the Architect or his representative for inspection of any part of work.

3.4.9 Inspection of work

All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to inspection and supervision of the Architect or his
representative and the contractor shall at all times with reasonable notice or the
intention of the Architect or his representatives to visit work shall have been given
to the contractor, either himself be present to receive orders and instructions, or
have responsible agent duly accredited in writing present for that purpose. Orders
to the contractor's agent shall be given to the contractor himself.

3.4.10 Preparation of Construction Programme Schedule

As and when sufficient planning information is available, the contractor in
consultation with the Architect shall prepare a programme schedule of the
activities. Contractor should prepare bar-charts & articles path method analysis of
the light of the tendered quantities and their rates respectively. Under no
circumstances shall this schedule be prepared later than one week of finalisation
of contract. Throughout the work, all programmes, schedules and charts shall be
revised wherever any significant change occurs. The contractor shall also submit
weekly progress chart to the Architect.

3.4.11 Site Order Book

The contractor shall maintain a Site Order Book at the site of the works wherein
the instructions of the Architect/Project Manager or their representatives shall be
reasoned. The site order book shall be the property of the employer and the
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instructions recorded therein shall be deemed to have the same force and effect as
if they had been given to the contractor himself. The contractor or his
representative on the site must sign the book in taken of his having persuade the
orders given therein.

3.4.12 Hindrance Register

A Hindrance Register shall be maintained at the site of work wherein the contractor
shall notify the items affected and the execution of work, the date on which the
delay was cleared. These entries shall be initiated by the Project
Manager/Architect as well.

3.4.13 Suspension of Work

The contractor shall on the written order of Project Manager on written
recommendation of the architect suspend the progress of the work or any part
thereof for such time or time and in such a manner as the Project Manager may
consider necessary and shall during such suspension properly protect and secure
the work as considered necessary in the opinion of the Project Manager or their
representative-in-charge of the work. No compensation shall be payable to the
contractor on what so ever account for the suspension of work.

3.4.14 Extension of time for completion

If the contractor shall desire an extension of the time for completion of the work, on
his having been unavoidably hindered in its execution or on any other ground, he
shall apply in writing to the architect within three days of the date of starting of the
hindrance on account of which he desires such extension as aforesaid. The
architect in consultation with employer shall, if, in his opinion, will authorise, such
extension of time, if any, as may in his opinion be necessary or proper extension
granted shall be without prejudice to the right of the Employer to recover
compensation for delay as per provisions of Para 3.4.15

3.4.15 Liquidated Damages for Delay

The times and date stipulated in the contract for the completion of the work or any
part or stage thereof shall be deemed to be the essence of the contract.

The work shall, throughout the stipulated period of the contract, be carried out with
all diligence. If the contractor fails to complete the work within the time prescribed
or within the extended time under the contract, he shall pay to the Employer on
demand amount without prejudice to other rights and remedies the Employer may
have against the contractor, a sum of Rs.5000/-(Rupees Five Thousand) per
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week as liguidated damages for such fault, if the work remain unfinished after the
stipulated date of completion provided that the total liquidated damages payable
shall not exceed 5% of the accepted contract price. The Employer may, without
prejudice to any other method of recovery, deduct the amount of such damages
from any money due or which become due to the contractor. The recovery or
deduction of such damages shall not relieve the contractor from any obligations
and liabilities under the contract.

3.4.16 Defects Liability Period

The contractor shall be responsible to make good and remedy at his own expense
within such period as may be stipulated by the employer any defect which may
develop or may be noticed before the expiry of one year from the date of virtual
completion and intimation of which has been sent to the contractor within seven
days of the expiry of the said period.

If the contractor or his work people, or servants shall break, deface, injure, or
destroy any part of a building, or interiors, then the contractor has to rectify the
same part at his own expenses to the satisfaction of the Architect.

3.4.17 Approval of Materials

The contractor would bring samples of necessary materials per the directions &
would get them approved prior to execution of work.

3.5.0 SECURITY DEPOSIT 3.5.1 Rate of Security Deposit (Retention
Money)

The employer will, at the time of making any payment to the contractor for work
done or supply made under the contract deduct 10% of Gross value of each
interim bill. The maximum amount of Retention money + Earnest Money shall
amount to total Security Deposit.

All compensations or other sums of money payable by the contractor to the
employer in terms of this contract may be deducted from, or paid by, the sale of a
sufficient part of his security deposit, or from any sums which may become due to
the contractor by the employer on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within ten days. Thereafter make good in demand
draft, endorsed in favour of the employer as aforesaid any sum or sums which may
have been deducted from, or raised by sale of his security deposit or any part
thereof.
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3.5.2 Forfeiture of Security Deposit

The above said security deposit shall be liable to forfeiture wholly or in part at the
sole discretion of the Employer if the contractor fails to carry out the work or
perform or observe any of the conditions of the contract.

3.5.3 Interest on the Security Deposit

No interest would be payable by the employer to the contractor on the security held
in deposit.

3.5.4 Responsibilities for the Structural Adequacy

The contractor shall comply with the provisions of the contract and with due cares
and diligence, execute and maintain the work and provide all labour, including
supervision of all works, structural plans and other things whether of temporary or
permanent nature required for such execution and maintenance in so far as the
necessary for providing these, is specified or is reasonably inferred from the
contract. The contractor shall take full responsibilities for the adequacy, suitability
and safety at site of all the works and methods of the construction provided.

3.6.0 MEASUREMENT AND PAYMENTS

3.6.1 All bills supported with measurement details shall be submitted by the contractor
fortnightly to the Architect for all works executed in the previous period and the
Architect/Project Manager or his representative shall verify the requisite
measurement for the purpose of having the same verified for the claim as far as
admissible, if possible before the expiry of 15 days from the presentation of the
bill.

All measurements to be taken in duplicate and all bills shall be submitted in
triplicate along with a contractor’s copy of each.

3.6.2 Final Bill

Final bill supported with consolidated measurement of the full work executed
shall be submitted by the contractor within 15 days of completion of work.

When the final bill has been verified and corrected, the architect will give seven
days notice to the contractor to countersign the bill in token of acceptance, the
contractor shall countersign the bill within the above seven days or intimate in
writing his intention to dispute. If the contractor fail to take appropriate action as
above within the period prescribed, the bill finalised by the architect or his
representative shall be final and binding on the contractor and the contractor
shall have no right to dispute the same.
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3.6.3 Claim for Interest

No claim for interest will be entertained by the Employer with respect to any
moneys or balances which may be in its hands owing to a dispute between itself
and the contractor or with respect of any delay on the part of the employer in
making interim or final payments or otherwise.

3.6.4 Rates for extra Additional, Altered or Substituted work

The rates for additional, altered or substituted work shall be worked out in
accordance with the following provisions in their respective order.

If the rates for similar additional, altered or substituted work and directly available in the
contract for the work, the contractor is bound to carry out the work at the same rates as
are available in the contract for the work.

If the rates for additional, altered or substituted work are not directly available in the
contract for the work the rates will be derived from the rates for a similar class of work
as are specified in the contract for the work.

If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in sub-clause (I) to (i) above, then the contractor shall within three
days of the date of receipt of order to carry out the work, inform the Architect of the rate
which it is intended to charge for such works supported by analysis of the rate or rates
claimed. Rates finalised and approved by the Architect on the basis of these details will
be final and binding. However, the architect by notice in writing will be at liberty to
cancel his order to execute such work and arrange to carry it out in such a manner as
he may deem advisable, but under no circumstances shall the contractor suspend the
work once ordered in writing on the plea of non-settlement of rate.

3.6.5 Reimbursement of Variation in Price

Prices and rates quoted by the bidders shall be considered as firm for the
complete work and entire duration of the contract. No claim for extra payment
due to any rise in rates of raw material and labour or due to whatsoever reasons,
shall be considered, not even for extended period of completion.

3.7.0 GUARANTEES 3.7.1 Quality of Work

The contractor shall guarantee that the materials and workmanship are the best
of their respective kinds for the service intended and that all items of work will be
free from all inherent defects in workmanship and materials. He shall also
guarantee that the works will not fail in any respect due to quality of materials,
workmanship and methods of construction.
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The specifications assume a proper degree of skill on the part of contractor and
workmen employed. The contractor shall consult the Architect or his
representative, whenever in his judgment variation in the methods of
construction or in the quality of material would be beneficial methods of
construction or in the quality of material would be beneficial or necessary to fulfill
the guarantee called for. Such variations may be made by the contractor only
when authorised by the architect.

3.7.2 Rejection

If during the “Period of Guarantee”, as defined under clause 3.7.6 hereof, any
work or material shall fail in any respect to meet the above guarantee, the
contractor shall replace such work or material in a condition which will meet the
above guarantee, immediately.

3.7.3 Cost of Execution of work or repair etc.

All work of repair shall be carried out by the contractor at his own expense if the
necessity thereof shall in the opinion of the Architect be due to the use of
materials or workmanship not in accordance with the contract or on account of
neglect or failure on the part of the contractor to comply with any obligation
expressed or complied on the contractor’s part under the contract.

3.7.4 Remedy on Contractor’s failure to carry out the work required

If the contractor shall fail to do any such work as aforesaid required by the
architect the employer shall be entitled to carry out such work which the
contractor should have carried out, at the contractor’'s own cost. The employer
shall be entitled to recover from the contractor the cost thereof or may deduct the
same from any money due or that may become due to the contractor.

3.7.5 Certificate of completion of works

On completion of the work, the contractor shall be furnished with a certificate, but
not such certificate be given nor shall the work be considered to complete until
the contractor shall have removed from the area of the premises (to be distinctly
marked by the Architect/Project Manager in the site plan which, the work shall be
executed) all scaffolding, surplus materials and rubbish and clean the dirt from all
wood work, doors, windows, walls, floors or other parts of any building, in or
upon which the work is to be executed, or of which he may have had in
possession for the purpose of the execution hereof. If the contractor shall fail to
comply with the requirements of the clause as to the removal of scaffolding,
surplus materials and rubbish and cleaning off dirt on or before the date fixed for
the completion of the work, the architect may at the expense of the contractor
remove such scaffolding, surplus materials, and the contractor shall forthwith pay
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the amount of all expense so incurred, and shall have no claim in respect of any
such scaffolding or surplus materials aforesaid, except for any sum actually
realized by the sale thereof.

3.7.6 Period of Guarantee for Complete work

The period of Guarantee for the works shall be ONE YEAR starting from the
date of issue of the completion certificate.

3.7.7 Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of Guarantee period.

3.8.0 RESCINDING/TERMINATE CONTRACT 3.8.1 Rescinding Contract

In any case in which under any clause or clauses of this contract the contractor
has rendered himself liable to pay compensation amounting to the whole of his
security deposit in hand of employer (whether paid in one sum or deduced by
instalments) the architect on behalf of the employer shall have power to adopt
any of the following course, as deemed best suited to the interests of employer.

To rescind the contract (of which rescission notice in writing to the contractor under
hand of the architect shall be conclusive evidence), and in which case the security
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the
employer.

To employ a contractor paid by the employer and to supply materials to carry out the
work, or any party of the work, debiting the contractor with the cost of the labour and the
price of the materials (of the amount of which cost and price certificate of architect shall
be final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same rates as if it has been
carried out by the contractor under the terms of the contract. The certificate of the
architect as to the value of the work done shall be final and conclusive against the
contractor.

To measure up the work of the contractor, and to take such part of the work of the
contractor as shall be unexecuted out of his hands, and to give it to another contractor
to complete in which case any expenses which may be incurred in excess of the sum
which would have been paid to the original contractor if the whole work has been
executed by him (of the amount of which excess certificate in writing of the architect
shall be final and conclusive) shall be borne and paid by the original contractor and may
be deducted from any money due to him by employer under the contract or otherwise,
or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by the architect, the contractor
will have no claim to compensation to any loss sustained by him by reason of his having
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purchased any materials, or entered into any engagements made any advances on
account of execution of the work or performance of the contract. And in case of the
provisions aforesaid, the contractor shall not be entitled to be paid for any work actually
performed under this contract unless and until the architect shall have certified in writing
the performance of such work and the value payable in respect and he shall only be
entitled to be paid the value so certified.

3.8.2 Termination of the Contract

If at any time after the commencement of the work the employer for any reason
whatsoever does not require the whole or part thereof as specified in the tender
to be carried out, Architect/ Project Manager shall give notice in writing of the fact
to the contractor who shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage, which would have derived
from the execution of the work in full, but which he did not derive in
consequences the full amount of the work not having been carried out, neither
shall he have any claim nor compensation by reason of any alterations having
been made in the original specification, or the designs and instruction on which
shall involve any containment of the work originally contemplated.

3.8.3 Jurisdiction

The contractor and its operation shall be governed by the law of India for the time
being in force, irrespective of the place of delivery of materials the place of
execution of work or place of payment under this contract shall be deemed to
have been entered into at Hubli.

3.8.4 Bye Laws of Local Authorities

The contractor shall conform to the provisions of any Government Acts which
relate to works and to the regulations and bye laws of any local authorities. The
contractor shall give all such notices required by the said Act or Laws, etc., and
pay all fees payable to such authorities and allow for these contingencies in his
tendered rates including fees for encroachment, stacking charges, costs of
restorations, etc., and all other fees payable to the local authorities. The
contractor shall keep the employer indemnified against all penalties and liabilities
for every hand of breach of any such Act, Rules, Regulations or Bye-laws.

Contractor shall comply with all laws and statutory regulations dealing with the

employment of labour such as: a. The payment of wages Act, 1936

The Minimum Wages Act, 1938

The Workmen Compensation Act, 1923

The Contract Labour (Regulations & Abolishing) Act.
The employer’s liabilities Act, 1938
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Industrial Dispute Act, 1938

Maternity Benefit Act, 1961
The Employees State Insurance Act, 1948
Child labour Prohibition and Regulation act 1986

Safety code, labour welfare Act or rules or any modification thereof any other
laws and regulations framed by the Competent Legislative Authorities from time
to time.

SECTION IV — SPECIAL CONDITIONS OF THE CONTRACT 4.1.0
Insurance for Works

The contractor at the time of signing the contract or before commencing the
execution of work, without limiting his obligations and responsibilities shall insure
the works at his own cost and keep them insured until the virtual completion of
the contract against all risks and acts of God including Fire, Theft, Riots, War,
Floods etc. with a Nationalized Insurance company in the joint names of the
employer and the contractor (the name of the former being placed first in the
policy) for the full amount of the contract. Such policy shall cover the property of
the employer and fees for assessing the claim and in connection with his
services generally therein and shall not cover any property of the Contractor or of
any sub contractor or employee. Such insurance shall be for a minimum value of
Rs. 1.0 lakhs (Rupees One Lakh only).

The contractor shall deposit the policy and receipt for the premiums with the
employer within seven (7) days, from the date of signing of the
contract/commencement of the execution of the work or unless otherwise
instructed by the employer. In default of the contractor insuring as provided
above, the employer on his behalf may so insure and may deduct the premiums
paid from any moneys due on which may become due to the contractor. The
contractor shall as soon any claim under the policy is settled on the work
reinstated by the Insurance office should elect to do so, proceed with all due
diligence with, the completion of the works in the same manner as through the
misfortune/accident had not occurred and in all respects under the same
conditions of the contract. The contractor in case of rebuilding or reimbursement
after accident shall be entitled to such extension of time for completion, as the
employer deems fit.

4.1.1 Insurance in respect of damage to persons and property

The contractor shall be responsible for all injury to persons, animals or things and for all
structural and decorative damage to property which may arise from the operation or
neglect of himself or of any approved sub-contractor's or employees, whether such
injury or damage arise from carelessness, accident or any other cause whatsoever in
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any way connected with the carrying out of this contract. The clause shall be held to
include any damage to buildings, whether immediately adjacent or otherwise, and any
damage to roads, streets, foot paths, bridges and works forming the subject of this
contract by frost or other inclemency of the weather. The contractor shall indemnify the
employer and hold him harmless damage to persons or property as aforesaid and also
respect of any claims made in respect of injury or damage under any Acts of
Government or otherwise and also in respect of any award of compensation of
damages consequent upon such claims.

The contractor shall reinstate all damages of every sort mentioned in this clause, so as
to deliver up the whole of the contract works complete and perfect in every respect and
so as to make good or otherwise satisfy all claims for damage to the property of third
parties.

The contractor shall indemnify the employer against all claims which may be made
against the employer by any member of the public or other third party in respect of
works in consequence thereof and shall at his own expense arrange to effect and
maintain, until the virtual completion of the contract, with any Nationalised Insurance
company in the joint name of the employer and the contractor against such risks and
deposit such policy or policies with the employer from time to time during the currency
of this contract. The contractor shall similarly indemnify the employer against all claims
which may be made upon the employer whether under the Workman’s Compensation
Act or any other statute in force during the currency of this contract or at common law in
respect of any employee of the contractor or any sub-contractor and shall at his own
expenses effect and maintain with an approved office a policy of Insurance in the joint
names of the employer and the contractor against such risks and deposit such policy of
policies with the employer and the contractor against such risks and deposit such policy
or policies with the employer from time to time during the currency of the contract. The
contractor shall be responsible for any thing which may be excluded from the insurance
policies above referred to and also for all other damages to any property arising out of
and incidental to the negligent or defective carrying out of this contract. He shall also
indemnify the employer in respect of any costs, charges or expenses arising out of any
claim or proceedings and also in respect of any award of or compensation of damages
arising there from.

The employer shall be at liberty and is empowered to deduct the amount of any
damages, compensation costs, charges and expenses arising or occurring from or in
respect of any such claim or damage from any sum or sums due to or become due to
the contractor including the security deposit.

If the contractor fails to comply with the terms of these conditions, the employer may
insure the works and any other item/article associated with or arising from same and
any risk arising as a consequence of this contract and may deduct the amount of the
premiums paid from any moneys that may be or become payable to the contractor or
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may at the option, not release running payment to the contractor until the contractor
shall have complied with the terms of this condition.

Such insurance whether effected by the employer or the contractor will not limit or bar
the liability and obligation of the contractor to deliver the works to

the employer completed in all respects according to the contract. In case of
loss or damage due to any of the aforesaid clause, the moneys payable
under any such insurance shall be received and retained by the employer
until the works are finally completed and such moneys shall then be credited
to the contractor in final settlement of accounts after setting off any money
payable to the employer or recoverable by the employer.

No incomplete works shall be accepted and nothing shall be paid to the contractor.
However the part rates may be allowed to the contractor for the executed works which
shall be treated as advance and the same may be recovered if the works left
incomplete.

h. USE OF WATER AND ELECTRICITY

The main contractor shall be allowed to use adequate available quantity of construction
water and electricity “Free of cost” at the work site for all the legitimate works by the
employer. The contractor will, however, draw water/electricity from or designated
central point with his own pipes, cables and distribution system through valves/switches
including providing small water storage tank etc. without causing any spillage and
misuse. However, in case of shortage or breakdown of electricity or water supply the
contractor shall make alternative arrangements at his own expense so as to ensure
timely progress and completion of works.

The contractor shall ensure uninterrupted supply of water, electricity, access
to staff and disposal of sewage/waste to be maintained for existing
occupants/within the building premises. The employer does not guarantee
adequacy or continuity of electricity and water supply.

AGENCY FOR ELECTRICAL INSTALLATIONS
At the time of billing, the electrical contractor should submit the copy of as
built drawing of the wiring of works of electrical, CCTV, LAN cabling, etc., in
AUTO CAD format, and a hard copy of the same.

All works under Electrical services of Bill Of Quantities shall be carried out by
licensed contracting agencies.

All necessary approvals, formalities of the local and other authorities,
department’s etc. shall be complied with by the Main Contractor.
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